
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

BEVERLY EAVES PERDUE  EUGENE A. CONTI, JR. 
GOVERNOR   SECRETARY 

 

September 30, 2011 
 
 

PROJECT:  34608.2.3 
COUNTIES:  Beaufort, Carteret, Craven, Greene, Jones, Lenoir, Pamlico, Pitt 
ROUTE:  Various 
DESCRIPTION: Division-wide Installation of Hot-Spray Thermoplastic, Hot-Extruded 

Thermoplastic, and Polyurea Pavement Markings  
 ADDENDUM NUMBER 2 
 
TO: Prospective Bidders 
 
Please note the following revisions to the contract proposal for the above-referenced project.   
 
• On Page 3 a correction was made under Prosecution of Work and Liquidated Damages 

regarding the allotted time for each work request.  Replace Page 3 with the one herein 
attached. 

 
The remainder of the proposal document is unaffected.  If you should have any questions 
concerning this addendum, please call me at (252) 695-2044. 
 
Sincerely, 

 
Aaron Bullard, PE 
Division Contract Officer 
 
Attachment 
 
cc: Mr. Steve Hamilton, PE  

 



3 (Rev) 

DIVISION CONTRACT 
PROJECT SPECIAL PROVISIONS - GENERAL 

 
DESCRIPTION: 
 
This contract is for the installation of hot-spray thermoplastic, hot-extruded thermoplastic, and polyurea 
pavement markings over existing marking lines in Division Two, consisting of Beaufort, Carteret, 
Craven, Greene, Jones, Lenoir, Pamlico, and Pitt Counties.  Specific work requests will be submitted to 
the contractor during the life of this contract.  Efforts will be made to keep each request at a reasonable 
size and geographic area.  The Contractor shall furnish all labor, materials, and equipment necessary for 
the execution of said work. 
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, July 2006, the North Carolina Department of Transportation 
Roadway Standard Drawings, July 2006, and the current edition of the Manual of Uniform Traffic 
Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State, and Local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the 2006 Standard Specifications. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95)(Rev. 12-18-07) SP1G10 
 
The date of availability for this contract is the date the Purchase Order is issued (approximately 2 
weeks following the bid opening). 
 
The completion date for this contract is one (1) year from the date of availability. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds.   
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 
 
PROSECUTION OF WORK AND LIQUIDATED DAMAGES: 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the 
time he begins the work on each work request until completion and acceptance on that request.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control or except 
where the Engineer has authorized a suspension of the Contractor’s operations in writing. 
 
The Contractor must begin work within twenty (20) days of each work order request.  The Contractor 
must complete all work in that request within the allotted time. The allotted time (days) for each work 
request will be determined by the linear footage of markings to be installed divided by 30,000 + 20 days 
{(I/30,000) +20}. 
 
Liquidated damages of Two Hundred Fifty Dollars ($250.00) per calendar day will be charged for 
each calendar day after the Allotted Time that any part of the work required by the State has not been 
completed. 


